Third Bid
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Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating thet it will be participating in the contract to perform the specific work
shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

Zif 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

2.3

%

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meat the contract goal (49 CFR

Signature of Bidder
(2~5 -/ 520-25-2955
Date (Area Code) Tel. No.

B Migeeen

Person to Contact

(Please Type or Print)

For individuals with sensory disabilities, this d is in

ADA Notice

ftemate fi For information, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814
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STATE OF CALIFORMIA « DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)
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"If 100% of an ilem Is not to be performed or fumished by the DBE, deseribe the exact

portion of the item to be performed or furnished.
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For indviduaty with
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As an suthorized representative of a certifled dsadvantaged business
enlerprse. | confirm that my business was contacted by the bidder o
prime contractor shown above regarding the contract shown above. If
the bidder Is awarded the contract, my business will enter into &
contraciual agreement with the bidder or prime conltracter to pedform
the type and dellar amount of work shown on the DBE Commitment
form,

| cartify under penalty of perjury thal the foregoing s true and corredt.

/
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Date:
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Third Bidder

: Lamon C: siracti I .
STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION Biacehame on Bico] P 02 - 3

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: 02-3H1304
DES-OE-0102.11A (REV 12/2014)

5 RCVD

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have baen broken

down into economically feasibla units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

Established Flaxible Timeft
tem of Wark Offerad, Services Offered, or s oo o ovoken Downt0 | ”for Performance and Daiivery Amount Percentage of
Materials Supplied Yot ® L peian Schedules ® Total Bid
Lead Compliance Plan [Oves w NO MYES o WYES [Ino 4 ém 0,03”/0

Construction Area Signs W ES i NG %’ES [CIne ﬁ Yes [Jno 8; ?00 - O, 1 %
Traffic Control Mes v |fves Ovo | fves [Ono 297000 | ¥, ' 4 i
Striping & Pavement Marking LIves W"" MYES Llso wﬁs Clvo ”’2‘: l{m i 3 03 3

Portable CMS Mes  wo |Rfes Owo | fhves Owo ot~ 0.2
Job Site Mgmt @res v |fves Do | ffves Ono |g280~ P, (b
Prepare WPCP Oves {fvo |fres [Ono | fves Ono (7267 | 647
Treated Wood Waste Oves v |pfves Ovo | fves Owo | /] 000~ O
Shoulder Backing BYes “vo |ffes [Owo | fves [Owo 200,000 | Z=9

Prepaving Inertial Profiler Oves {vo |igves Ovo | fves Owo 2S00™ 0_- DS
Prepaving Grinding Day Lives W"" [jYES e wves I:I o 5 g:wot ‘/

Replace AC Surfacing (s < g mEs (%o WYES Lo 2 3?, o0 ‘K{p g
Hot Mix Asphalt (Type A) Mes o [[fies [Onvo | fves [Owo 389000 | 7Y ﬁ
Data Core Cves WNO IJQES [Ino wYES [Owno 7200 O,

Place HMA Dike (Type F) Oves {Ano |[gres [Ovo | fves Ono |/ Z,000” | 0,3
Tack Coat Cves WNO WES [wo WYES [CIno /i 0",/06’0' Z %

Raplace AC Dike @fEs o Mes Ovo | fves Owo Moo~ | .2
Cold Plane AC Pavement ﬁYEs v B [1(53 Flne mYES [no b 5 ﬂ@ﬂ— , ' 2,
Pavement Marker [ves w He Q’YES [dne m ves []Jno 30,]'0 D, b

Seditie Oves Ao WES Ono | fAves [Ono | 2 00" ﬂm 5

Contract No. 02-3H1304
3
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rs Name: Lamon Construction Co, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION PRI b

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: 02-3H1304
DES-OE-0102.11A (REV 12/2014)

Page 10of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, Ihmanmhm been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for perk and deli hedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must d-monﬁrlh that
sufficient work to meet the goal was made available to DBE firms.

Established Flexible Timeframes
em of Work Offerad, Services Offered, or Bicklar Nox n".“"" P Erokon DoWr 0 | for Performance and Deivery Amount Percentage of
Materials Supplied Feckurry A W Schadules ® Total Bid
YesMNo YesMNo YesMo

Adjust Guardrail D b VT"" WES D NO ﬁYES D NO S’/ooof 0’% %
Rumble Strip [Jyes w NO mss [Cno ﬁ YeEs [Jwno 3'2 2o 0( 7 2‘/‘
Maintain Exist Traffic Mgmt Clves mm MYES Cno ﬁYEs Ono ! ‘;000 - 0 ¢ z% %
Cyes [Ino |[Jyes [no Clyes [Jwno

CJyes [Ono |Oyes [no | [Jyes [Jno

[Oyes [no |[Jves [no | [Jyes [Jno
[COyes [Ono |[[Jyes [One | [Jyes [no
Oyes [Ono |Oyes [no | Oyes [Jno

[Oyes [Owno [[Jyes [no | [Jyes [Jno
(Oves [Ono [[Jyes [no | [Jyes [Jno

[Oyes [no [[Jyes [no | [Oyes [Ino

[Jyes [Jno |[[Jyes [no | [Jyes [Ono
[Oves [Owno [Oves [no | Oyes [Ino
[OJyes [Jno ([Jyes [no | [Jyes [Jno

Oyes [no [[Jyes [Ino | [Jyes [Jno

Oyes [no |[[Jyes [Ono | [Jyes [Jno
[Oyes [Ono |[[Jyes [Ono | [Jyes [Jno

COyes [Ono |[[Jyes [no | [Oves [Jno
Ovyes [Owno |[Jyes [Ono | [Jyes [Jno
Oyes [Owno |Oyes [no | Oyes [Jno

Contract No. 02-3H1304
3



i Lamon Construction Co, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION ek Hapw

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.. 02-3H1304

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3
2. List the names of cerified DBEs and all the dates on which they were solicited to bid on this project. Include the itams of wark offered and the dates and methods used for following
up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interestod. Attach copies of sclicitati & mail ges, telephone records, fax confrmations,
elc,
Name of DBE Solicited Date of Initial Sclicitation kems of Wark Offered Follow Up Methods and Dates

*See Attached List

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific ta the items of work being offersd, list the solected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is nct a DBE. Provide copies of each DBE and Non-DBE
quole submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract,

Provided Plans/
5 Name of Selected DBE or 3 Quete Price Differsnce
Iterns of Wark a:eciluhol:rl for Work Offered| Firm Mon-DBE Name of Rejected Firm ) )

T2 (B Ow [CRSC .| M08 (B C AREESHSIST | 4372

D |@= 0w |yzeux BB [T S0 | Yo=
Z M@ves [Jno T(gm DB-‘— Eﬁ:’:}ﬂocp 8'?00 3,2@—

3 [Myes [no ( 1Y.23 l 223,21~ h3}030’

Nod P "
/ b ves o gfém& e E 3?:: 84 743" 2},59‘/

Ovyes [Ono

COyes [wno

COyes [no

Cyes [no
Ifthe firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses. and phene numbers for the firms listed above.
Provide evidence as to why additional a s could not be reached for DBESs to perform work. |

Dinr & PUITE WS’ o /‘//‘
T b M{U’m ro ﬁéé MT /l/ik/‘/;iﬁ yﬂt

Contract No. 02-3H1304
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CORAL

CONSTRUCTION COMPANY

SPECIALTY HIGHWAY ANDC GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL
PROJECT: JANESVILLE BID DATE: 12/5/17
LASSEN CO, CADOT ESTIMATE NO: 171208C
02-3H1304
PREPARED BY:  KRIS KARPSTEIN REFER
TERMS: INQUIRIES TO: KRIS KARPSTEIN
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
J 8 TREATED WOOD WASTE 32,800.00 LB $ 030 % 9,840.00
J 20 OBJECT MARKER (TYPE L-1) 48.00 EA $ 52.00 $ 2,496.00
1Hh0 | D 21 ADJUST GUARDRAIL 5,780.00 LF $ 8.00 $ 46,240.00
~22 RECONSTRUCT SRT (8 POST) 4800 EA $ 1,650.00 $ 79,200.00

| 'S Srind \}i"' TN ﬂ

TERMS AND CONDITIONS: —"’/Wa’)r =
BOND EXCLUDED.
RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
TRAFFIC CONTROL AND SURVEY EXCLUDED.
PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE $3,500 EACH.
CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
UTILITIES NOT A PART OF THE USA LOCATE SYSTEM WILL BE MARKED BY OTHERS AT

NO COST TO CORAL CONSTRUCTION.
PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

~NoOoOOobhs WN =

w0 oo

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Rués Ranpotein
TITLE: ESTIMATOR
DATE: 12/5/117

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ
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DIRT & AGGREGATE

From.-g.1 ragse. 1" 1

INTERCHANGE, INC.

DATE:

12/412017

TO: LAMAN CONSTRUCTION Attn: ESTIMATOR FAX: 530-671-7482

Project Name: 02-3H1304 AC OVERLAY REPLACE AC SURFACE

Owner: CALTRANS
Bid Date & Time: 12/5/17 2:00PM

5
3

N e

Stipulations:

e @ o » 9 % & & & 0 & 0

Description Oty um Unit Price Extended
Treated Wood Waste 32800 LBS $0.25 $8,200.00
Adjust Guardrail 5780 LF $7.25 $41,905.00
Reconstruct SRT (8 Post) 48 EA $1,980.00 $95,040.00

TOTAL: = $145,145.00

Price based on 1 mobilization to project.
Extra mobilization = $4.500.00 per mobilization.
_20  WORKING DAYS.

DEA MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE - (14" Wide Minimum Lane)

Prime Contractor to supply acceptable staging area for storage of guardrail materials.

BOND NOT INCLUDED. _

NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
Excludes all dirt work and concrete work on guardrail items.

Exlcudes erosion ¢ontrol.

Excludes any and all As-Built Drawings.

CA Contractor # 507828

CA DBE # CT-000020

CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and
delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that

date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC. .

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26593, WA CCB# DIRTAII192NP, WA DEE# D4 M0700 781

20905 NE Sandy Bivd, Fairview, OR 97024 Phone: 503-661-5093 Fax; 503-669-1192




.
-

MVERUX

2443 Fair Oaks Blvd. #150 DIR Registration #1000001353
Sacramento, CA 95825 SBE #1229840
Phone: (916) 850-5758

Fax: (888) 840-5935

bidding@veruxinc.com

WWW.VEeruxinc.com

Project Name: CADOT 02-3H1304 AC Overlay, Replace AC Surfacing - Lassen, CA
Date: December 5, 2017 Bid No: 17-2159

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along W|th three (3) manuals for the
above referenced project. Price includes any revisions that may be required for final approval.

submitted for Verux, Inc. by Bob Shults:

Authorized Signature

Date Title

THIS PROPOSAL 1S SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30
days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts
subject to a late charge of 1 %% per month if not paid within 30 days.

Client Name Authorized Signature

Date Printed Name/Title




Civil Engineering and Stormwater Solutions
: i December 1, 2017
RE: Proposal for WPCP for Caltrans 02-3H1304, bidding 12/5/17

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services.

Scope of Work:
A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC
Manager, tramning, monitoring and inspection are available as an additional service upon request.
Fee:
The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare WPCP (Bid Item No. 7) C$690
Fees will be due within 30 days of clent’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided 10 hard copy (4 copies) and electromc PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue: Under $1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A * DIXON, CA » 95620
PHONE: 707-693-1926 « FAX 707-471-0318 * ESTIMATING@TULLYGROUP.COM



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 02-3H1304

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:
Bid item aumber Item of work and description of services to be subcontracted or materials to be provided ! N?;""t
7 Prepare WPCP 690
1f 100% of an item is not to be performed or furnished by the DBE, describe the exact Total 690
portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authiorized representative:
Katelyn Anderson

Printed name of DBE's authorized representative:
Office Manager

Title of DBE's authorized representative:

12/1/2017

Date:

AbA Notice For individuals with sensory disabilities, this d

in akernate formats. For altemate format information, contact the Forms

Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street MS-89, Sacramento, CA 95814,



4965 S. Barney Rd.

N-S,M Anderson, CA 96007
OFF: (530)639-9987

FAX: (530)466-2613

= 983087 A, €31
(530) 6399987 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2
ATTENTION ESTIMATOR:

PROJECT: AC Overlay, Replace AC Surface, Rumble strip, Guardrail BID DATE: December 5, 2017
CONTRACT: 02-3h1304

UNIT OF ESTIMATED

ITEM NUMBER DESCRIPTION MEASURE  QUANTITY  UNITPRICE  TOTAL
2 CONSTRUCTION AREA SIGNS Ls 1 $8,900.00  $8,900.00 Bﬂ' (74
0
TRAFFIC CONTROL SYSTEM UNIT OF MEASURE UNIT PRICE
2 FLAGGERS 8 HR MINIMUM** WEEK DAY $1,285.00 3%~ &7 3(4%
RUMBLE STRIPS FOR FLAGGING CLOSURE SHIFT $12000 ¥ €7 8/—040
CLOSE PASSING LANE AHEAD OF FLAGGING STATION (NO ARROW BOARD) SHIFT $100.00
EACH ADDITIONAL FLAGGER 8 HR MINIMUM** WEEK DAY $600.00 % ﬂ_ SH200
FLAG OVERTIME FOR EACH PERSON HOUR $100.00% oy 5'7= 5% 200~
PILOT CAR: 8 HR WEEK DAY $775.00 Y ﬂ =1 /‘qzs
: PILOT CAR OVERTIME FOR EACH PERSON HOUR $115.00 Y 3 -
LANE Ns‘l;o:mm RANP CUBSPRS TRICK, 1ARBOW RORAD, CONKS, ey o Iq’ H’S
L NCRRRSON WEEK DAY $600.00
ADDITIONAL ARROW BOARD ONSITE SHIFT s10000 Y 2@ 2%00
OVERTIME FOR LANE CLOSURE: PER PERSON HOUR $115.00
MONTH $3,000.00
TRUCK MOUNTED ATTENUATOR*** WEEK $1,500.00
DAY $1,000.00
MONTH $900.00 Y Z ¥ 3 = 5/400
B PORTABLE CHANGEABLE MESSAGE BOARD SIGN : WEEK $450.00
DAY $250.00
MONTH $500.00 X J-{ = 2000
LIGHT TOWER WEEK $200.00
DAY $100.00
DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS) $100 per hour Portal to Portal

PREMIUM RATES FOR WEEKENDS AND HOLIDAYS POR

** FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, ABOVE RATES WILL APPLY AND
FUEL PROVIDED BY OTHERS.

***F.0.B. ANDERSON, first 25 miles per weelk is free, beyond 25 miles is $0.85 per mile. Fuel is not included unless T & § is providing traffic control and driver.
Cost for driver is $600.00 per 8 hour shift...overtime is $100.00 per hour, |

ADDITIONAL [ASPHALT OIL HAULING (trucks and tanks owned by T&sS), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS,
SERVICES |TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL

Suty Sb shhirs @ 3986 % 7| #2525
Yoo~



4952 S. Barney Rd.
Mt B Anderson, CA 96007
OFF: (530)639-9987

FAX: (530)466-2613

E 983087 A, €31
e

{530) 6399987 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 2 OF 2

Traffic C L and Sign Q Provisi

CONTRACT: 02-3H1304 BID DATE: 12/5/2017

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges
and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All detour signs shall be installed at the beginning
of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. USA marks provided by others, so T And §
can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in July 2018. No additional markup will
be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios
for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft,
acts of nature or mishandling by Prime Contractor’s staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of
the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or
mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-
powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash
cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial
Auto, and Workers Comp); any additional coverage’s required by the Prime Contractor can be acquired by us at the Prime Contractor’s sole expense
(e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes
to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the
optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40
hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5%
per month on all past due balances. Customer further agrees to pay reasonable attorney’s fees and cost if collection is required. Venue for the

purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is
made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must
become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors
can be provided prior to pouring sidewalk, so they can be wet set. Any temporary sign supports are excluded.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com



Roll ‘N Rock Construction Inc. £l iollnrackine ki, chin

5527 Truck Village Drive Phone: (530) 925-1408
Mount Shasta, CA 96067 Fax: (530) 926-0450

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 12/2/17 TO: General Contractors ATTN: Estimators
Contract Number: 02-3H1304

Item # 2 Construction Area Signs (Furnish, Install, and Remove)
» $800.00 has been added to the price to have Roll ‘N Rock
» Traffic control excluded

Price: $5,700.00

Item #3 Traffic Control (T-13)

8Hr. shift with 2 flaggers

8Hr. shift extra flagger (if needed)
Overtime rate per hr.

Sundays and holidays rate per hr.
No additional charges for night work

Price: $1200.00
Price: $600.00
Price: $95.00

Price: $110.00

VVVYVY

Item #3 Traffic Control (T-13)
» Quoted rates include all cong
provided by the prime con

ced warning signs as needed. Any additional signage shall be
ed from Roll ‘N Rock. Rate sheet available upon request.

Item #3 Pilot Car (T-13)

» 8Hr. shift pilot car with driver Price: $700.00

» Overtime pilot car ith driver, per hr. Price: $105.00

» Sundays and holidays't te per hr. Price: $120.00
Item #5 Portab . ge Board

> Messag e

] / Per Week $600.00  Per Month $900.00
» Message BoardDeliver

o Rate: $95.00.hr/
Item #3 Rumble Strips

o Per Day $300.00 Per Week $700.00  Per Month $1400.00

port to port if Roll ‘N Rock provides Traffic Control

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL ‘N ROCK CONSTRUCTION INC. AS A
SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE
TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND
MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL ‘N ROCK
CONSTRUCTION INC.

Page 10of 4



Roll ‘N Rock Construction Inc.

Item #3 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11and T

» 8Hr. shift with 1 TC person, cone truck and 1 arrow boay Price: $950.00
» 8Hr. shift with 2 TC persons, cone truck and 1 arrow/bo/ Price: $1450.00
» 8Hr. shift extra TC person (if needed) Price: $650.00
» Overtime rate per TC person per hr. (truck included) Price: $95.00

» Sundays and holidays rate per hr. Price: $110.00
>

No additional charges for night work

Iltem #3 Additional Closures — Same Crew (T+
» Additional lane closure/opposite dipéci
» Additional ramp closure
» Additional detour (6 signs or less)

Price: $250.00
Price: $250.00
Price: $250.00

Item #3 Traffic Control (T-10, T4%and T-14)
» Quoted rates include all conesand advanced warning signs as needed, up to 2 miles. Any additional
signage shall be provided by the\prime contractor or rented from Roll ‘N Rock. Rate sheet available

upon request.  / \

Item #3 Attenuator Truck

» Attenuator Truck:
o) '~ $600.00 Per Week $1600.00 Per Month $4000.00
‘Fueln Iuded in rental rate

e

ck Delivery:
Rate: $100%00 hr. port to port if Roll ‘N Rock provides Traffic Control

| /AGREEMENT: BY APPOINTING OR LISTING ROLL ‘N ROCK CONSTRUCTION INC. AS A
SUBCONTRACTOR 5, HIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE
TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND
MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL ‘N ROCK
CONSTRUCTION INC.

ACKNOWLEDGE

Respectfully Submitted by,

Bonnie Heile
President / CEO

Roll’n Rock Construction Inc.

Page 2 0of 4



Roll ‘N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgement & Agreement: By appointing or listing Roll ‘N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor
acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll ‘N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days
advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional $500.00 will apply, per occurrence.

Roll ‘N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll ‘N
Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers
International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.
Where applicable, add $27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll ‘N Rock
Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention
requirements. If this condition cannot be met by the Prime Contractor, Roll ‘N Rock Construction Inc. will hire an additional man at the Prime
Contractor’s expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.
Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers
and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks,
Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor’s staff, this includes batteries.
Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily
record of items used will be provided by Roll ‘N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to
damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll ‘N Rock Construction Inc., traffic control duties shall not be performed during hours of
darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll ‘N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial
Auto, and Worker's Compensation).

Payments: Roll ‘N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime
Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay
reasonable attorney’s fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work.
Monthly payments must be received in full by Roll ‘N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no
retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll ‘N Rock Construction Inc. and its employees, products, or work performed,
the Prime Contractor shall promptly notify and give Roll ‘N Rock Construction Inc. first opportunity to correct such problems. We look forward to
working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature: Printed Name: Date:

On Behalf of (Company Name): Position/Title:

Page 4 of 4



Quote

Quote # 4705

Quote Date 12/5/2017

Exp. Date 6/1/2018

PROVEN SPECIALISTS IN QUALITY MATERIALS AND SERVICE

Customer: LAMON CONSTRUCTION CO., INC. Job Desc: Caltrans 02-3H1304
Contact: AP
Address: 881 MARKET STREET

P.O. BOX 632 Ship To:
YUBA CITY, CA 95991-0632
Phone: 530-671-1370
Fax: 530-671-7482 ;
Email: P.O. #:
Description Quantity Unit Rate Freight Rate Price
CRS-2h 84.00f Ton 344.40 0.00 28,929.60
SS-1h 6.00] Ton 428.80 . 0.00 2,572.80
Freight 120.00 Load 0.00 47.82 5,738.40
Spread Time 6.00 Hour 265.00 0.00 1,590.00
Layover 25.00 Each 200.00 0.00 5,000.00
i
100 1 19 Total Amount 43.830.80
& o
Description Standard Terms & Conditions
Taxes not included Unit prices are firm.

Quantities will vary.

All extensions and totals are estimates only.

Spread time will vary depending on the job.

Net 10 days. ‘

24 ton minimum on freight.

Restocking charge $700.

No credit for returns under 3 tons or diluted materials.
No material accepted until tested & authorized.

All taxes extra.

Credit contigent on approval.

Salesperson & Phone Accepted by:

Date:




AMERICAN INDIAN OWNED AND OPRATED. | JANET SIMAS PAVING, Inc. DBA WE ARE CALTRANS CERTIFIED
Member of Chukchansi Tribe of CA. SPIRIT ROAD OILS UDBE, SBE,MBE AND WBE

—V"%Z—— | DBE#01378
= ﬁ__—,jlr“\}\xw DIR# 1000008185

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office: (408) 465-2270 Fax: (408)465-2280

MATERIAL SUPPLIER ONLY
Oil Quotation

Bid/Fax#: 1252017001

Fax:
Submitted to: LAMON CONSTRUCTION CO
Attn: Estimating Department
PROJECT# CDOT #02-3H1304 (LASSEN COUNTY)
PROJECT NAME: AC OVERLAY, REPLACE AC SURFACE, RUMBLE STRIP

Quantity Description
84 TONS CRS-2H $ 600.00 Price Per ton + Sales Tax o
A SO

L

Bid Date: 12/5/2017

*** SALES TAX WILL BE CALCULATED ON BID PRICE UPON THE COUNTY THE WORK IS BEING DONE***

e
Delivery Charge: $ 1,600.00 EACH DELIVERY @

Spread Charge: $ 205.00 Per hour, 4 hour minimum toox Z)-
|5t

If spreading at night, Hourly rate is: $ 215.00 per hour. Same Minimum Applies

COMMENTS:
SALES TAX LCULATED ON BID PRICE UPON THE COUNTY THE WORK IS BEING DONE ;c
$ OVER CHARGE PER NIGHT. DELIVERY FOLLOWING L/O IS $250.00 PORTTO PORT S50%2) /0

MINIMUM 8 HOURS. **DELIVERY FOLLOWING A LAYOVER IS PORT TO PORT FROM THE HOTEL**
QUOTATIO ES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED
We can arrange for delivery & spread of product, which is not UDBE. You will not be receiving UDBE credit for Spreading and

| Delivery.

2 TON Minimum for Oil Purchase 0% RETENTION TO BE HELD g
Waiver of Subrogation fee for Workers Comp. Insurance shall be ch_a_rged'atﬁfﬁﬁﬂ < ﬁﬁ
g
)26
4 Oyer USS Z ):

i t i) e

DUE TO THE VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT
WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE TO PORT

QUOTED BY: JANET SIMAS



Email - tandsdvbe@yahoo.com
Phone (530)864-8105

Fax (530) 466-2613

4965 S. Barney Rd. Anderson

CA. 96007
General Contractor CA. Lic # 983087 A-C31
DVBE Supplier #1753009
DBE Firm#38721
Job Number 02-3H1304
Job Name Quote 02-3H1304
Prime Contractor/ Supplier Teichert
Quote Date 12/5/2017
Work Type  Liquid Asphalt Purchase and Haul
Load at Plant Destination Product Est. Amount Total Per Ton
1 Delek Fernly Nv Spanish Springs 64-28M 1800+- $525.00
2 Delek Fernly Nv Spanish Springs 64-16 75+- $425.00
| |

4% 000

2/ §7>



Email - tandsdvbe@yahoo.com
Phone (530)864-8105

Fax (530) 466-2613

4965 S. Barney Rd. Anderson

CA. 96007
General Contractor CA. Lic # 983087 A-C31
DVBE Supplier #1753009
DBE Firm#38721
Job Number 02-3H1304
Job Name Quote 02-3H1304
Prime Contractor/ Supplier Teichert
Quote Date 12/5/2017
Work Type  Liquid Asphalt Purchase and Haul
Load at Plant Destination Product Est. Amount Total Per Ton
1 Delek Fernly Nv Spanish Springs 64-28M 1800+- $525.00 q"’%/ 22 o
2 Delek Fernly Nv Spanish Springs 64-16 75+- $425.00 %//S’ 7
Notes Price includes 1 hour load time and 1 hour unload time. q é ¢
Stand by time will be billed at $95.00 per hour broken down to 15 minutes. X . ("O :
Tonnage price is based on at least 25.5 tons per load. T
All pricing excludes any and all taxes. 58(0/ 12 g
Price Not Indexed
Price is good for 15 Day SE #dgma )
A signed acceptance is required to confirm the quote. There shall be no obligation to have available or deliver —
Acceptance Date
Flatbed/End NON Prevailing ) $115/Hr 2018
3 Trucking
Dump/Belly Dump Wage $117/Hr. 2019
Flatbed/End $127/Hr 2018
a p iling W : . :
pump/Belly Dump revailing Wage Trucking |[Straight Time Rates $131/Hr. 2019
4000Gal Water 3 Water $118/Hr 2018
5 i Prevailing Wage trai i
Trucking BE Trucking SmaighTine ftel $122/Hr. 2019

*kdkkkkrronkx Add $22 00 Per Hour To both Prevailing Wage Rates to Trucking For Overtime™** ¥



Roll ‘N Rock Construction Inc. Shalt pollhioskina ity coi

5527 Truck Village Drive Phone: (530) 925-1408
Mount Shasta, CA 96067 Fax: (530) 926-0450

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 12/2/17 TO: General Contractors ATTN: Estimators
Contract Number: 02-3H1304
Item # 2 Construction Area Signs (Furnish, Install, and Remove) )\
> $800.00 has been added to the price to have Roll ‘N Rock '_ of signs.
» Traffic control excluded :

» These prices are valid even if Roll'n Rock does not provide traffic con

Price: $5,700.00

item #3 Traffic Control (T-13)

8Hr. shift with 2 flaggers

8Hr. shift extra flagger (if needed)
Overtime rate per hr.

Sundays and holidays rate per hr.
No additional charges for night work

Price: $1200.00
Price: $600.00
Price: $95.00
Price: $110.00

VVVVYY

Item #3 Traffic Control (T-13)
» Quoted rates include all congs and ad ced warning signs as needed. Any additional signage shall be
provided by the prime cop '( ited from Roll ‘N Rock. Rate sheet available upon request.

Item #3 Pilot Car (T-13)
» 8Hr. shift pilot car with driver Price: $700.00

» Overtime pilot car W|th driver, per hr. Price: $105.00
per hr. Price: $120.00

Per Week $600.00 Per Month $900.00

o Rate: $95.00} "?port to port if Roll ‘N Rock provides Traffic Control
Item #3 Rumble Strips “

o Per Day $300.00 Per Week $700.00 Per Month $1400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL ‘N ROCK CONSTRUCTION INC. AS A
SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE
TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND
MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL ‘N ROCK
CONSTRUCTION INC.

Page 10of 4



Roll ‘N Rock Construction Inc.

Item #3 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T?ﬁk
8Hr. shift with 1 TC person, cone truck and 1 arrow boa
8Hr. shift with 2 TC persons, cone truck and 1 arrow}z{
8Hr. shift extra TC person (if needed) ¢
Overtime rate per TC person per hr. (truck included)
Sundays and holidays rate per hr.

No additional charges for night work

Price: $950.00
Price: $1450.00
Price: $650.00
Price: $95.00

Price: $110.00

NN VWY

Price: $250.00
Price: $250.00
Price: $250.00

» Additional ramp closure
» Additional detour (6 signs or less)

Item #3 Traffic Control (T-10, T

Item #3 Attenuator Truck

» Attenuator Truck:
y $600.00 Per Week $1600.00 Per Month $4000.00
stincluded in rental rate

SUBCONTRACTOR O H IS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE
TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND
MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL ‘N ROCK
CONSTRUCTION INC.

Respectfully Submitted by,
Bowworcd e

Bonnie Heile
President / CEO

Roll’n Rock Construction Inc.

Page 2 of 4



Roll ‘N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgement & Agreement: By appointing or listing Roll ‘N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor
acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll ‘N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days
advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional $500.00 will apply, per occurrence.

Roll ‘N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll ‘N
Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers
International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.
Where applicable, add $27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll ‘N Rock
Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat iliness prevention
requirements. If this condition cannot be met by the Prime Contractor, Roll ‘N Rock Construction Inc. will hire an additional man at the Prime
Contractor’s expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.
Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers
and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks,
Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor’s staff, this includes batteries.
Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily
record of items used will be provided by Roll ‘N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to
damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll ‘N Rock Construction Inc., traffic control duties shall not be performed during hours of
darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll ‘N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial
Auto, and Worker’s Compensation).

Payments: Roll ‘N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime
Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay
reasonable attorney’s fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work.
Monthly payments must be received in full by Roll ‘N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no
retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll ‘N Rock Construction Inc. and its employees, products, or work performed,
the Prime Contractor shall promptly notify and give Roll ‘N Rock Construction Inc. first opportunity to correct such problems. We look forward to
working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature: Printed Name: Date:

On Behalf of (Company Name): Position/Title:

Page 4 of 4
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Quote
Quote # 4705
Quote Date 12/5/2017

PROVEN SPECIALISTS IN QUALITY MATERIALS AND SERVICE Gup. Pete 7| aly201e
Customer: LAMON CONSTRUCTION CO., INC. Job Desc: Caltrans 02-3H1304

Contact: AIP

Address: 881 MARKET STREET

P.O. BOX 632 Ship To:
YUBA CITY, CA 95991-0632

Phone: 530-671-1370

Fax: 530-671-7482 i

Email: P.O. #

Description Quantity Unit Rate Freight Rate Price
CRS-2h 84.00] Ton 344.40 0.00 28,929.60
SS-1h 6.00f Ton 428.80 . 0.00 2,572.80
Freight 120.00 Load 0.00 47.82 5,738.40
Spread Time 6.00| Hour 265.00 0.00 1,590.00
Layover 25.00 Each 200.00 0.00 5,000.00

2
e 43.830.80
N 100 /g—) Total Amount
= e

Description Standard Terms & Conditions

Taxes not included

Salesperson & Phone

Accepted by:

Date:

Unit prices are firm.
Quantities will vary.

All extensions and totals are estimates only.
Spread time will vary depending on the job.

Net 10 days.

24 ton minimum on freight.
Restocking charge $700.
No credit for returns under 3 tons or diluted materials.
No material accepted until tested & authorized.

All taxes extra.

Credit contigent on approval.




AMERICAN INDIAN OWNED AND OPRATED. | JANET SIMAS PAVING, Inc. DBA WE ARE CALTRANS CERTIFIED
Member of Chukchansi Tribe of CA. SPIRIT ROAD OILS UDBE, SBE,MBE AND WBE
DBE# 01378
[] DIR# 1000008185

16490 Vineyard 'Boulevard, Morgan Hill, CA 95037
Office: (408) 465-2270 Fax: (408)465-2280

MATERIAL SUPPLIER ONLY
Oil Quotation

Bid/Faxi#: 1252017001
Fax:
Submitted to: LAMON CONSTRUCTION CO Bid Date: 12/5/2017

Attn: Estimating Department
PROJECT# CDOT #02-3H1304 (LASSEN COUNTY)
PROJECT NAME: AC OVERLAY, REPLACE AC SURFACE, RUMBLE STRIP

Quantity Description

84 TONS CRS-2H S 600.00 Price Per ton + Sales Tax

o
**% SA|ES TAX WILL BE CALCULATED ON BID PRICE UPON THE COUNTY THE WORK IS BEING DONE*** J/

o
Delivery Charge: $ 1,600.00 EACH DELIVERY @

Spread Charge: $ 205.00 Per hour, 4 hour minimum toox 2L
05t

If spreading at night, Hourly rate is: S 215.00 per hour. Same Minimum Applies
COMMENTS:
SALES TAX LCULATED ON BID PRICE UPON THE COUNTY THE WORK IS BEING DONE S

S
5

S OVER CHARGE PER NIGHT. DELIVERY FOLLOWING L/O IS $250.00 PORT TO PORT Soxz)
MINIM ELIVERY FOLLOWING A LAYOVER IS PORT TO PORT FROM THE HOTEL**
QUOTATIO ES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of product, which is not UDBE. You will not be receiving UDBE credit for Spreading and
Delivery.

2 TON Minimum for Oil Purchase 0% RETENTION TO BE HELD

Waiver of Subrogation fee for Workers Comp. Insurance shall be :hg,rged—dt“SfﬁﬁfﬁE e e
o 241 20 o
i C Ouen USS e

_ earmsanaar

DUE TO THE VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT
WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE TO PORT

QUOTED BY: JANET SIMAS



Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Maintain Existing Traffic Mgmt. System
Elements During Construction

ALFRED CIVIL ENGINEERING, INC

Fax - 11/2317
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

ALLEN GILL CONSTRUCTION, INC.

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

ALMENDARIZ CONSULTING, INC

Fax— 11/23/17
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17




Contact List for
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

A S CONTRACTORS, INC.

Fax - 11/23M17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up = 11/29/17
Phone Follow-up — 11/29/17

ADH TECHNICAL SERVICES, INC.

Fax - 11/23117
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/28/17

AKANA

Fax—11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

BC SCHMIDT CONSTRUCTION, INC.

Fax - 11/23117
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

BLACK DIAMOND ASPHALT, INC.

Fax - 11/23/117
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up - 11/29/17

CALIFORNIA MATERIAL TESTING CO LLC

Fax—11/2317
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17




Contact List for
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

CMC TRAFFIC CONTROL SPECIALIST

Fax = 11/2317
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

COLEMAN ENVIRONMENTAL ENGINEERING INC

Fax — 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

CONSTRUCTION AREA SIGNS, INCORPORATED

Fax —11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

CONTRACTOR SERVICES GROUP, INC.

Fax —11/23/117
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up - 11/29/17
Phone Follow-up — 11/29/17

DESTINATION ANYWHERE, INC.

Fax - 11/2317
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

DIRT & AGGREGATE INTERCHANGE, INC

Fax - 11/2317
Email — 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place

Email Follow-up — 11/29/17
Phone Follow-up - 11/29/17




Contact List for
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

FRANK MEDINA GENERAL ENGINEERING
CONTRACTOR

Fax - 11/2317
Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

GALLAWAY ENTERPRISES, INC

Fax — 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphait (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

HEIR & SON CONSTRUCTION, INC

Fax— 11/23117
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Item(s) of Work

Follow-up Methods and Dates

Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

INDUSTRIAL BATTERY SERVICES

Fax — 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

IRB CONSTRUCTION, INC.

Fax-11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up - 11/29/17

JAHN ENGINEERING, INC

Fax — 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

KA'PEL CONSTRUCTION INC.

Fax = 11/23/17
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

KAL KRISHNAN CONSULTING SERVICES

Fax —11/23117
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

L & L BRIDGES

Fax — 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Follow-up Methods and Dates

Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

LARRANAGA TRUCKING, INC.

Fax—-11/2317
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalit (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

MC CULLOUGH CONSTRUCTION INC

Fax - 11/23/117
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

NEWLAND ENTITIES, INC

Fax - 11/23117
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Item(s) of Work

Follow-up Methods and Dates

Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

NORTHERN INDUSTRIAL ELECTRIC

Fax - 11/2317
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

PC&N CONSTRUCTION, INC

Fax— 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

S.T. RHOADES CONSTRUCTION, INC.

Fax— 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable

Changeable Message Signs, Job Site

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

SITE WORK SOLUTIONS

Fax —11/23/17
Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

STONY CREEK GENERAL ENGINEERING

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

STORMWATER SPECIALISTS INC

Fax - 11/23117
Email = 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Item(s) of Work
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Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

T AND S DVBE, INC.

Fax— 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

TRAFFIC CONTROL PROS

Fax— 11/23/17
Email — 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

TUCKER TECHNOLOGY INC

Fax — 11/23/17
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

TULLY INC.

Fax - 11/23/17
Email — 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalit (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

6 Rivers Construction Inc

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphait (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up - 11/29/17




Contact List for
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Argonaut Constructors

Fax = 11/2317
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Axner Excavating, Inc.

Fax—11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

BLACKBURN CONSULTING

Fax-11/23/17
Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17




Contact List for
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Maintain Existing Traffic Mgmt. System
Elements During Construction

Bouthillier's Construction, Inc.

Fax - 11/23/17
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Bulltrack Construction Company

Fax = 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

COLE CREEK CONSTRUCTION, INC.

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17




Contact List for
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Coleman Environmental Engineering, Inc.

Fax—11/23/17
Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Eagle Paving & Grading

Fax—=11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

EDDIE AXNER CONSTRUCTION INC

Fax - 11/23/117
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Hat Creek Construction & Materials, Inc.

Fax —11/23/17
Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphait (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Hitchcock's Construction Inc

Fax — 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Hutchins Paving And Engineering, Inc.

Fax = 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

J.r. Sharp Construction, Inc.

Fax—11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

JACK BIONDINI CONSTRUCTION, INC.

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

JANC CONSTRUCTION CO INC

Fax - 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17




Contact List for
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Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Kashia Construction, LLC

Fax — 11/23/117
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Lakeside Paving and Sealing Inc.

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Schaefer Engineering, Inc.

Fax— 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Sierra Mountain Construction, Inc.

Fax = 11/23/17
Email —= 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

SINCLAIR GENERAL ENGINEERING
CONSTRUCTION, INC.

Fax-11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

STEPHENS CONSTRUCTION INC

Fax = 11/23117
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

STEVE MANNING CONSTRUCTION, INC.

Fax—11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

TEHAMA ENVIRONMENTAL SOLUTIONS, INC.

Fax - 11/23/17
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

WHITE BEAR CONSTRUCTION, INC.

Fax —11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

A.C. Dike Company

Fax—11/23/17
Email — 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Pavement Recycling Systems

Fax - 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalit (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up - 11/29/17

Wells Sweeping

Fax - 11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Item(s) of Work
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Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

AKA Environmental

Fax — 11/23/17
Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Statewide Traffic Safety & Signs, Inc.

Fax = 11/2317
Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Advanced Traffic Services LLC

Fax—11/23/17
Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17
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Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Contractor Plan Center

Fax—11/23/17
Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
Phone Follow-up — 11/29/17

Advanced Traffic Services LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17
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ABSLCONSTRUCTION

Email = 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

AARDVARK BIOLOGICAL SERVICES LLC

Email - 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ABRASIVE BLASTING SERVICE

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,

Email Follow-up — 11/29/17
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State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Maintain Existing Traffic Mgmt. System
Elements During Construction

ACE FENCE COMPANY

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ADVANCED TRAFFIC SERVICES LLC

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

AHTNA DESIGN-BUILD, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

ALERT-O-LITE, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ALL AMERICAN ASPHALT SEALING INC

Email —11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ALL STATE TRAFFIC CONTROL OF PA, INC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

ALL TRAFFIC DATA SERVICES INC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

AMC CONSULTING ENGINEERS

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

AMC, INC

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

AMERICAN UTILITY PRODUCTS

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ANIL VERMA ASSOCIATES, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

APADANA ENGINEERING, INC.

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

APEX UNIVERSAL, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

AURORA INDUSTRIAL HYGIENE

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

AXIOM ENGINEERING & SCIENCE CORP

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

AYCE CONSULTING ENGINEERS, INC.

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

BAY LINE CUTTING & CORING, INC.

Email - 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

BELLCURVE AND SYNCNETWORKS

Email - 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

C2PM

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

CAL-CON PUMPING, LLC

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

CALIFORNIA GRINDING SPECIALTIES, INC. DBA
AUSTIN ENTERPRISE

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

CINDY BALES ENGINEERING, INC.

Email = 1122117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

CMTS, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

CODY BUILDERS SUPPLY, INC.

Email = 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

CORDOBA CORPORATION

Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

DECO PAVE

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

DISABLED AMERICAN VETERAN ENTERPRISES
TRUCKING & SWEEPING, |

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

DOMINGUEZ CONSTRUCTION COMPANY, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

DREAMBUILDER CONSTRUCTION CORP

Email — 11122117

Email Follow-up — 11/29/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

EAGLE ENGINEERING AND CONSTRUCTION,
INC

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

ELECTRONIC & TELECOM SYSTEMS INC

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

E-NOR INNOVATIONS INC.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

EW CONSULTING, INC.

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

EXBON DEVELOPMENT, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

EXELTECH CONSULTING, INC.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

FFKM ENGINEERING CONSTRUCTION, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

FINE GRADE EQUIPMENT, INC.

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

FIRST FUEL, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Maintain Existing Traffic Mgmt. System
Elements During Construction

FORCE TRAFFIC CONTROL, INC.

Email = 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

G & C EQUIPMENT CORP.

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

GENERAL SUPPLY COMPANY

Email = 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

GERONIMO CONCRETE, INC.

Email = 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

GLOBAL ROAD SEALING, INC

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

GOLD CONSTRUCTION SERVICES LLC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

HARRIOTT CONTRACTING

Email - 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

HRV CONFORMANCE VERIFICATION
ASSOCIATES, INC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ICANNCM

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

INNOVEX ENVIRONMENTAL MANAGEMENT, INC.

Email - 112217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphait (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

J. CARDENAS INC

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

J. M. DIAZ, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

JOSHI PMCM INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

K & K CONSTRUCTION SUPPLY, INC

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

K R C SAFETY CO. INC.

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Sclicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

K. J. ARO & ASSOCIATES, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

LA FIRMA INC.

Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

LNA CONCRETE STRUCTURES, INC.

Email - 1122117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

LOWERS WELDING & FABRICATION, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

MEROE ENGINEERING

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

METCO

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

MGE ENGINEERING INC

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

MONTEZ GROUP INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

MORGNER CONSTRUCTION MANAGEMENT

Email = 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

N B G CONSTRUCTION SERVICES

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

NATURAL INVESTIGATIONS COMPANY, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

NEVADA BARRICADE & SIGN COMPANY, INC.

Email — 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

NUNO IRON & MFG, INC

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

02 ENGINEERING, PROJECTS &

CONSTRUCTION MANAGEMENT, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

P H ASSOCIATES TRANSPORTATION
CONSULTANTS

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

PARTHENON CORPORATION

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

PRECISION GRADING & PAVING

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

PREMIER MECHANICAL GROUP, INC

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

PROCURA 360 GROUP LLC

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

QA CONSTRUCTORS

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

RIGACE TECH LLC

Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up = 11/29/17

RUSSELL CRESS CO,, INC.

Email — 1172217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up = 11/29/17

SAFEWORK, INC.

Email - 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphait (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Maintain Existing Traffic Mgmt. System
Elements During Construction

SAM'S EQUIPMENT & SUPPLIES

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

SEQUOIA CONSULTANT, INC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

SM SALES, 75TH STREET QUARRY &
RECYCLING

Email — 11/22/117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,

Email Follow-up = 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

STATEWIDE STRIPES, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

STI-CO INDUSTRIES, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

STRAIGHT STRIPE PAINTING INC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

SUMMIT ASSOCIATES

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

TAPE 4, LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

TRAFFIC LOOPS CRACKFILLING, INC

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

TRAFFIC RESEARCH & ANALYSIS, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

UGE & ECS, INC.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

UMA HINMAN CONSULTING

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

V AP CONSTRUCTION INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

VELARDE CONCRETE CONSTRUCTION INC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up - 11/29/17

VRPA TECHNOLOGIES

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

W TB, INC

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

WALLACE STRUCTURES

Email = 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

WATEARTH, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

WELDON WORKS, INC.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

WEST PACIFIC ELECTRIC COMPANY

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

WHITE CAP READY MIX, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

WRECO

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

XD INDUSTRIES, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Abacus Construction Inc

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

ABC Constructors, Inc.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up - 11/29/17

Alfaro General Engineering

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ALGERINE WEST CONSTRUCTION

Email - 11/2217

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

ALLEN A. WAGGONER CONSTRUCTION, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphailt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

ALTA Archaeological Consulting LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Amcon Construction, Inc.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

BASIC FENCING, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

BETMAR CONSTRUCTION

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

BRAY TRUCKING, INC.

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

BURKE CONSTRUCTICN

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Checks and Balances Environmental

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Cherokee Veterans Construction, Inc.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Custom Crushing Industries Inc

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

CUTLER TRUCKING INC

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Maintain Existing Traffic Mgmt. System
Elements During Construction

DEER CREEK RESOURCES LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Diamond D Construction LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Dutch Contracting Inc.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

E.C. SMITH, INC.

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Eagle Feather Enterprises, LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Environmental Resource Solutions, Inc.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,

Email Follow-up = 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

FRANKLIN CONSTRUCTION INC

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Green Right O'Way Constructors Inc

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Green Valley Consulting Engineers

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

HANSEN BROS. ENTERPRISES

Email — 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Jacobson James & Associates, Inc.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

North Star Construction and Engineering Inc

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

PETERSON EXCAVATION, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

PRECISION EARTHWORKS CONSTRUCTION,

INC.

Email = 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

PRIMA ENVIRONMENTAL INC.

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Prime Tech Construction LLC

Email — 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

QUERCUS CONSULTANTS, INC.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalit (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Roll'n Rock Construction Inc

Email - 11/22117

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding

Email Follow-up — 11/29/17




Contact List for
State of CA, CALTRANS, Good Faith Effort Documentation

Name of DBE Solicited

Date of Initial Solicitation

Item(s) of Work

Follow-up Methods and Dates

Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Trickle Creek Excavation, Inc.

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17

Advanced Traffic Services LLC

Email - 11/22/17

Lead Compliance Plan, Construction
Area Signs, Traffic Control, Striping &
Pavement Marking, Portable
Changeable Message Signs, Job Site
Mgmt., Prepare WPCP, Treated Wood
Waste, Shoulder Backing, Prepaving
Inertial Profiler, Prepaving Grinding
Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place
HMA Dike (Type F), Tack Coat, Replace
AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker,
Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System
Elements During Construction

Email Follow-up — 11/29/17




Bidder's Name: Lamon Construction Co, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION Gonlttel fio: 02 SHIS04

DES-OE-0102.11A (REV 12/2014) Page 3 of 3

4. Describe the Bidder's outreach efforts fo icentify and salicit the interest of all cedtified DBESs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Resuls

Advertising/Posting 11/22117, 11/2417 DOT, SBA, MBDA, CBR, CBB | Unknown

Fax Solicitation 11/23/17 N/A

Email Solicitation 11722117 N/A

Follow-up Email 11/29/17 N/A

Follow-up Phone 111917 N/A

5. Describe the Bidder's efforts made to provide interestod DBEs with adequate information about the plans, specifcations, and requi ts ofthe Contract to assist them in
g to & solicitation. Identify the DBEs assisted. the type of nfo ion provided, and the date of the contracts. vaid-cgu of supporting documants.

Lamon offered assistance in advertisements, fax solicitations & email solicitations. Advertisements are in Exhibit 1 & fax and email
solicitation samples are in Exhibit 2.

6. Describa the Bidder's efforts mlﬁ to assist intarestad DBEs in obtaining bonding, lines of cradit, or insuranea. identify the DBEs assisted, the type of assistance offered, and the
dales. Provide copies of it

PP )

Lamon offered assistance in postings, advertisements, fax solicitations & email solicitations. Advertisements are in Exhibit 1 & fax
and email solicitation samples are in Exhibit 2.

7. Describe the Bidder's efforts made to assist interested DBEs in dbtaining necessary equipr I ials, or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE: lwshd the type olnﬂ:hnn offered, and the dates. Provide copies of supporting
documents. List efforts made to assist interested DBEs in obtaining bonding lines of credit, insurance. liss, materials, or related assistance or services,

excluding supplies and equiprment the DBE subcontractor purchases or leases from the prime contractor or its affliate. id-nbly the DBE assisted, the assistance offered, and the date,
Provide copies of supparting documaents.

Lamon offered assistance in postings, advertisements, fax solicitations & email solicitations. Advertisements are in Exhibit 1 & fax
and email solicitation samples are in Exhibit 2.

B. List the names of agencies and the dates on which they wers d to provide assi in g. recruiting, and using DBE firms. If the agencies were contacted in writing.
provide copies of supporting documents.

Lamon contacted the followmg agenc:es by fax on 11/22/17: Sacramento Black Chamber NAWBO Sac Valley, SBA - Sac Dlstnct

DOT (11!22]1 7). US MBDA [1 1I22!17) and lhe us SBA Subnet (1 1/22/17). Documentahon of asms!ance orgamzahon is in Exhrb|t 4

and postings are in Exhibit 1.

9. Include ackitional data to suppart a demonstration of good fath efforts.

Lamon requested assistance from local organizations, solicited ALL DBEs that were on the list generated on CUCP database, as
well as, additional companies that were found on US SBA and the OPT-IN Link on the DOT website. Lamon posted with/on US
MBDA, US SBA, State of CA DOT, and advertised in 2 publications. Lamon followed up with ALL DBEs by email, as well as, some
by phone.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in al fe For ink ion, call (916) 445-1233,
TTY 711, or write fo Records and Forms Managemant, 1120 N Strast, MS-89, Sacramento, CA 85814

Contract No. 02-3H1304
i






Caltrans - Office Engineer - Advertised Projects This Week http://www.dot.ca. gov/hg/esc/oe/weekly ads/oe_assist.php?1d=02-3H1304

Home » Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 02-3H1304. 5 results found.

Contractor: Sierra Nevada Construction, Inc. Contact: Mike Rooley

Address: 2055 E Greg Street Sparks, NV 89431

Phone: 775-355-0420 Fax: 775-355-0535 Email: bids@snc.biz

Services needed: We are seeking quotes for the following: Shoulder Backing Material; Asphalt: Asphalt
Oil Supply; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs;
Cold Plane Asphalt Concrete; Replace AC Surfacing; Remove AC Dike; Place Shoulder Backing; Profile
Grinding; Asphalt Paving; Place AC Concrete Dike; Shoulder Rumble Strip; Metal Beam Guard Railing;
Thermoplastic Traffic Stripe & Marking; Object Markers; Pavement Markers; Maintaining Existing Traffic
Management System Elements During Construction; Environmental Engineer/ SWPPP/ WPCP; Lead
Compliance Plan; Bottom Dump Trucking; Truck Rental/Broker; Trucker; and Heavy Equipment Rental.
Requirements: SNC is a union signatory contractor and is an equal opportunity employer. We will require
that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will
assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to
participate in this project. Plans & specifications are available for viewing at our offices or maybe available
on-line.

Date posted: 11/09/2017

Contractor: Hat Creek Construction & Materials, Inc Contact: Amber DeMarco

Address: 24339 Hwy 89 Burney, CA 96013

Phone: 530-335-5501 Fax: 530-335-5510 Email: amber@hatcreekconstruction.com

Services needed: Hat Creek Construction & Materials, Inc. is requesting quotes from qualified DVBE/DBE
/UDBE/SBE subcontractors and suppliers for the following bid items for this project: LEAD COMPLIANCE
PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT
MARKING (TAPE), PORTABLE CHANGEABLE MESSAGE SIGN (LS), JOB SITE MANAGEMENT,
PREPARE WATER POLLUTION CONTROL PROGRAM, TREATED WOOD WASTE, SHOULDER
BACKING, PREPAVING INERTIAL PROFILER, PREPAVING GRINDING DAY, REPLACE ASPHALT
CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE
PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT MARKER (TYPE L-1),
ADJUST GUARDRAIL, RECONSTRUCT SRT (8 POST), THERMOPLASTIC PAVEMENT MARKING,
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), REMOVE THERMOPLASTIC PAVEMENT
MARKING, 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8" CENTERLINE RUMBLE STRIP
(ASPHALT CONCRETE PAVEMENT), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION plans and specifications can be obtained from the Caltrans website
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Requirements: Subcontractors must possess current contractor?s license, insurance and workers
compensation meeting Hat Creek Construction?s requirements. Payment and performance bonds may be
required. Subcontractors will be subject to the terms and conditions of Hat Creek?s subcontract agreement
and safety standards. If you need assistance in obtaining bonds, insurance, equipment, materials and/or
supplies please contact our office or visit our website www.hatcreekconstruction.com for more information.
Hat Creek Construction & Materials, Inc. is an equal opportunity employer and intends to work
cooperatively with all qualified firms seeking work on this project.

Date posted: 11/13/2017

Contractor: Q&D Construction, Inc. Contact: Kurt Matzoll

Address: 1050 S. 21st Street Sparks, NV 89431

Phone: 775-786-2677 Fax: 775-786-5136 Email: kmatzoll@qgdconstruction.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TEMPORARY PAVEMENT MARKING (TAPE), PORTABLE CHANGEABLE MESSAGE SIGN
(LS), JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TREATED
WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL PROFILER, PREPAVING GRINDING
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DAY, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), DATA CORE, PLACE
HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE
ASPHALT CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), ADJUST GUARDRAIL, RECONSTRUCT SRT (8 POST), THERMOPLASTIC
PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), REMOVE
THERMOPLASTIC PAVEMENT MARKING, 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING EXISTING
TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Q&D is a union signatory contractor and is an equal opportunity employer. All
Subcontractors must possess current contractor's license, insurance and workers compensation.

Date posted: 11/20/2017

Contractor: A. Teichert & Son, Inc. dba Teichert Construction Contact: Sean Heraty

Address: 400 Sunrise Avenue, Suite 300 Roseville, CA 95661

Phone: 916-757-6400 Fax: 916-757-6499 Email: SHeraty@teichert.com

Services needed: Request for qualified bids from Subcontractors, Suppliers & Truckers for the following
project: Project: Construction on State Highway in Lassen County at and near Janesville from 1.9 miles
South of Lakecrest Drive to 0.2 mile North of Sunnyside Road ? Contract No. 02-3H1304 Bid Date: 12/5/17
@ 2:00PM Docs & Plans Available from Caltrans Estimate: $4,610,000 Requesting: DBE Goal - 12%
Duration: 50 Working Days Project Description: Teichert Construction is requesting quotes from all
qualified subcontractors and suppliers including certified DBE firms for the following items of work,
including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control
System, Plane Asphalt Concrete, Asphalt Concrete, Paving Asphalt Concrete Dike & Misc., Metal Mean
Guard Railing, Thermoplastic Traffic Striping & Marking, Pavement Marking, Asphalt Supplier (Bulk Item),
Lead Compliance, SWPPP Planning, Bottom; Transfer; Super 10; End Dump Trucks, Water Truck, Asphalt
Oil Tankers and Street Sweeping Truck. Teichert Construction intends to work cooperatively with all
qualified firms seeking work on this project, including but not limited to breaking out contract work items
into economically feasible units to increase overall DBE participation. Plans and specifications are available
from the municipality listed above and the Teichert?s Roseville Estimating office. For assistance obtaining or
regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance
Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of
subrogation also required. However, certified DBE?s are encouraged to contact Teichert and request
assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are
encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or
related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for
the award period stated in the contract documents. Please note that this is a prevailing wage project and
Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of
Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm.
Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract
form. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing
prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional
information and or assistance to DBE's available from: *** All Quotes must have the Department of
Industrial Relations # to be ACCEPTED ***

Requirements:

Date posted: 11/20/2017

Contractor: Lamon Construction Co, Inc. Contact: Bill Mueller

Address: 871 Von Geldern Way Yuba City, CA 95991

Phone: 530.671.1370 Fax: 530.671.7482 Email: bmueller@lamonconstruction.com '

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping & Pavement
Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste,
Shoulder Backing, Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place HMA Dike (Type F), Tack Coat, Replace AC Dike, Cold Plane AC
Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip, Maintain Existing Traffic
Mgmt. System Elements During Construction or any service or product you can provide to complete the bid
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requirements

Requirements: Payment & Performance Bonds may be required. Bonding assistance is available.
Subcontractors are encouraged to contact Lamon Estimating for insurance requirements, plan information,
or if any other assistance is needed. Lamon intends to establish delivery schedules that encourage DBE
participation

Date posted: 11/22/2017
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Lamon Construction Co, Inc.

PLEASE POST 871 Von Geldem Way

Yuba City, CA 95991

To: SBA - Sacramento District Office
Diversity Manager
650 Capitol Mall Ste 7-500
Sacramento, CA 95814 From: Bill Mueller

Ph: 9167351700 Fax: 9167351719

Phone: 530.671.1370 Pages: 1

Fax: 530.671.7482 Date: 11/2217

Re: DBE Assistance Note: Please POST ASAP!

[ Urgent [0 For Review [ Please Comment X Please POST [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting participation in our bidding
process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller




Lamon Construction Co, Inc.
871 Von Geldem Way
Yuba City, CA 95991

PLEASE POST

To: Us MBDA
Lamar Heystek
555 Montgomery Street, Ste 1625
San Francisco, CA 94111 From: Bill Mueller

Ph: 4157047415 Fax: 14155921600

Phone: 530.671.1370 Pages: 1

Fax: 530.671.7482 Date: 11/22117

Re: DBE Assistance Note: Please POST ASAP!

[0 Urgent [ For Review O Please Comment X Please POST [0 Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting participation in our bidding
process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
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REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

Items of work included but not limited to the following trades and/or suppliers:
Demolition, Electrical, Irrigation System, Sod replacement, Site furnishings,
Lighted Basketball Court, New Picnic Tables, Volleyball Accessories,
Decomposed Granite Paving, Synthetic Turf System, Concrete Planter
Wall Pavers, Traffic Control, Storm Water Compliance

City of Monterey
Bid Date: November 28, 2017 @ 2:00 PM
Project # 32N1717
C & D Parking Lot Maintenance Project
Contact Jeff Manely, Estimator - 831-444-4121

Performance and Payment Bonds may be required. Bonding assistance may be
available. Don Chapin is an Equal Employment Opportunity Employer. Don Chapin Co.,
Inc. will consider each quote based on scope and price and qualifications in comparison

T&S Construction Co., Inc. Requesting
Sub-bids from Qualified MBE/WBE/DBE
Subcontractors/Suppliers for the following:

Jackson Valley Irrigation District
Phase # 2 Treated Water System Project
Bids Due: December 12, 2017 @ 3:00 PM

Location: lone, Amador County, CA

Seeking MBE/WBE/DBE subcontractors and/
or suppliers for the following: Pipeline
Materials (PVC), Aggregates (AB, AC),

and Electrical Services.

100% Performance and Payment Bonds may be
required. Contact our offices for information on plans,
specifications or requirements and assistance with
bonding. lines of credit, insurance or technical issues.

Salinas, CA 93907

ad# 51136

to competing quotes. plans available for viewing in our office, Please Contact our
Estimating Dept. for any assistance if needed.

THE DON CHAPIN COMPANY, INC.

560 Crazy Horse Canyon Road
PH (831) 449-4273 FAX: (831) 449-0700

AN EQUAL OPPORTUNITY EMPLOYER

T&S Construction
Company, Inc.

6108 Hedge Avenue, Sacramento, CA 95829
Contact: Anthony Spinella
Ph: 916-381-3052 Fax: 916-387-1861

An Equal Opportunity Employer

ad# 53346x

Agee Construction Corp., Requesting Sub-bids
from Certified DBE Subcontractors/Suppliers for:

County of Mariposa
Chowchilla Mountain Road / Harris Cut-Off
Road Rehabilitation
Federal Project No. RPL-5940(117)
Bids Due: November 30, 2017 at 2:00 PM

Subcontractors may be required to obtain 100% Payment/
Performance Bonds with bond premiums paid up to 1.5%.
Appropriate license will be required as well as insurance,
including workers compensation. Agee Construction will assist
with obtaining bonds and reviewing other subcontractor
requirements such as safety policies, insurance, certified
payroll, prevailing wage requirements, and union
requirements. An Equal Opportunity Employer

Items of work available include, but are not limited to: (for
a complete bid schedule, call or e mail as noted below)
SWPPP, SWPPP Materials, Cold Plane Asphalt, Cold
Planing, Street Sweeping, Tack Coat, Construction Area
Signs (CAS), Striping, Traffic Control, Trucking and/or any
service or product you can provide to complete the bid
requirements.

Agee Construction Corp.

P.O. Box 629, Clovis, CA 93613
Contact Person: John Gerwe
Estimating@ageeconstruction.com
Ph: (559) 299-3290 * Fax: (559) 299-3503

ad# 52043X

Lamon Construction, Inc. is Requesting Sub-bids from Qualified
DBE Subcontractors/Suppliers for the following project:

CALTRANS - Contract No. 02-3H1304
Construction on State Highway in Lassen County at and near Janesville from
1.9 miles south of Lakecrest Drive to 0.2 mile north of Sunnyside Road
Federal Aid Project No. ACNH-P395(270)E
Bids Due: December 05, 2017 at 2:00 PM

Seeking: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare
Water Pollution Control Program, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix
Asphalt (Type A), Data Core, Place HMA Dike (Type F), Tack Coat, Replace AC
Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail,
Rumble Strip, Maintain Existing Traffic Mgmt. System Elements During Construction.

Plans & Specifications are available through Lamon Construction, inc. or Caltrans website.
100% Performance and Payment Bonds may be required. Please call for assistance with
bonding, line of credit, insurance or other information to help obtain any necessary equipment,
supplies or materials needed for this project.

Lamon Construction, Inc.

871 Von Geldern Way, Yuba City, CA 95991
Phone: (530) 671-1370 Fax: (530) 671-7482468-1359
Contact: Bill Mueller
Email: bmueller@lamonconstruction.com

An Equal Opportunity Employer

ad# 51186

M/W/D/DVBE SUB-BIDS REQUESTED
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ICF is Requesting Sub-bids from Qualified/Certified
DVBE Sub-Consultants for the following project:

State of California - Department of Transportation
Caltrans Headquarters

Statewide NEPA & CEQA Support Services
Temporary Solicitation No. 43CEQANEPA

Letters of Interest and Brief Qualifications from Interested Sub-Consultants
are due to ICF by: December 04, 2017

ICF is seeking sub-consultants qualified in the following areas:
* [nternet, Intranet, Technology & Database Management Support (Technical
Support, Programming, IT)
NEPA/CEQA Policy, Tools
Guidance & Process Improvements
Air Quality/Climate Change/GHG
Cultural/Tribal
Advance Mitigation Planning

Interested Firms should be familiar with Calfrans Agency and Statement of Qualification
Requirements, including the understanding of the need to provide an audited overhead
rate OR an agreement to use Safe Harbor Rate. ICF would like Letters of Interest and
Brief Qualifications (No more than two-page letter of interest and qualifications, detailing
their Caltrans or other relevant project experience, including a link to firm’s website) and
Contact Information via email: December 04, 2017 by 5:00 pm PST

Interested Subs Please Contact: Jaimie Coppola - Jaimie.Coppola@icf.com
*** Email Responses Preferred ***

ICF

630 K Street, Suite 400, Sacramento, CA 95814
_ (503) 525-6151 - Fax: (916) 737-3030

ICF is firmly committed to Equal Employment Opportunity (EEQ) and to compliance with all Federal,
State and local laws that prohibit employment discrimination on the basis of age, race, color, gender,
national origin, religion, disability, protected veteran status and other protected classifications. This
policy applies to all employment and subcontracting decisions including, but not limited to, teaming,
recruiting, hiring, training, promotions, pay practices, benefits, disciplinary actions, and terminations.

ad# 54488

Lamon Construction, Inc. is Requesting Sub-bids from Qualified
DBE Subcontractors/Suppliers for the following project:

CALTRANS - Contract No. 02-3H1304
Construction on State Highway in Lassen County at and near Janesville from 1.9
miles south of Lakecrest Drive to 0.2 mile north of Sunnyside Road
Federal Aid Project No. ACNH-P395(270)E
Bids Due: December 05, 2017 at 2:00 PM

Seeking: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare Water
Pollution Control Program, Treated Wood Waste, Shoulder Backing, Prepaving Inertial
Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data
Core, Place HMA Dike (Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement,
Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip, Maintain Existing
Traffic Mgmt. System Elements During Construction.
Plans & Specifications are available through Lamon Construction, Inc. or Caltrans website.

100% Performance and Payment Bonds may be required. Please call for assistance with bonding,

line of credit, insurance or other information to help obtain any necessary equipment, supplies or
materials needed for this project.

Lamon Construction, Inc.

871 Von Geldern Way, Yuba City, CA 95991
Phone: (530) 671-1370 Fax: (530) 671-7482468-1359
Contact: Bill Mueller - bmueller@lamonconstruction.com

An Equal Opportunity Employer ad# 51186

Bush Engineering, Inc. Requesting sub-bids from qualified
DVBE subcontractors/suppliers for the following project:

Project: New Multi-Purpose/Gymnasium Building, At Tipton Elementary
School District - Phase 2 Basketball Courts & Phase 3 Parking Lot/
Offsite Improvements

Owner: City of Tipton

BIDS DUE: December 4, 2017 at 3:00 PM

Requesting Bids For DVBE Subcontractors/Suppliers in the following trades: Site Clearing &
Demolition, Cast-In-Place Concrete Items (Mowstrip, Access Ramps, Sidewalks, Stairs, Curb, Gutter,
Drive Approaches), Concrete Play Court, Masonry Walls, Chain Link Fence & Gates, Decorative
Metal Fencing & Gates, Installation of Storm Drain Utilities, Exterior Court Athletic Equipment,
Pavement Markings & Signs, Electrical Work for Parking Lot Lighting and Hauling of Aggregate Base
and Hot Mix Asphalt.

Plans & Specifications may be obtained from Mangini Associates, Inc. (559) 627-0530, Tulare/Kings
Builder's Exchange, or California Builder's Exchanges.

100% Performance and Payment Bonds may be required. Please provide a separate price for bond cost. Bond
premium will be paid by Bush Engineering, Inc. Subcontract and Purchase Order forms may be viewed at our
office. By submitting a bid, the Subcontractor/Supplier confirms that he has reviewed the appropriate form and
consents fo execute same without modification, if awarded by Bush Engineering, Inc. License # 888139

Bush Engineering, Inc.

5828 E. Harvard Avenue, Fresno, CA 93727
Phone: (559) 840-0599 Fax: (559) 493-5944
Contact: Ramon Medina, Estimator/Project Mgr.

An Equal Opportunity Employer

ad# 7630




Exhibit 2 (Sample Solicitation Letters Fax/Email, Fax/Email Transmittal
Logs & Responses)



Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: /A S CONTRACTORS, INC.
DENI SMITH

5347 COLE ROAD

MARIPOSA, CA 95338 From: Bill Mueller

Ph: 209-742-6684 Fax: 1209-966-2643

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: [DBE Bid Opportunity Note: Please Respond by ASAP
0O Urgent O For Review 0 Please Comment X Please Reply [0 Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: IADH TECHNICAL SERVICES, INC.
ALESSANDRO D. HNATT

3065 PORTER STREET, SUITE 101
ISOQUEL, CA 95073 From: Bill Mueller

Ph: 831-477-2003 Fax: 1831-477-0895

Phone: 530.671.1370 Pages: |1
Fax: 530.671.7482 Date: 11/22/17
e DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Re; 0 Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends fo establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: AKANA

HERBERT J. FRICKE

6400 S.E. LAKE ROAD, SUITE 270
PORTLAND, OR 97222 From: Bill Mueller

IPh: 503-652-9090 Fax: 1360-666-4827

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: BE Bid Opportunity Note: Please Respond by ASAP
O Urgent 0O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

\We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: IALFRED CIVIL ENGINEERING, INC
BORI A. TOURAY

7604 SOQUEL WAY

ICITRUS HEIGHTS, CA 95610 From: Bill Mueller

Ph: 916-241-5309 Fax: 916-374-7383

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: IALLEN GILL CONSTRUCTION, INC.
ALLEN GILL

9050 B DESCHUTES ROAD

PALO CEDRO, CA 96073 From: Bill Mueller

Ph: 530-547-1112 Fax: 1530-547-1118

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: IALMENDARIZ CONSULTING, INC
LISA RIDGLEY

1136 SUNCAST LN SUITE 9

EL DORADO HILLS, CA 95762 From: Bill Mueller

Ph: 916-939-3392 Fax: 916-720-0273

Phone: 530.671.1370 Pages: [1

Fax: 530.671.7482 Date: 11/22117

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review OPlease Comment X Please Reply 0O Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, imcluding subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: BC SCHMIDT CONSTRUCTION, INC.
CARRIE SCHMIDT

P.O. BOX 1557

WILLIAMS, CA 95987 From: Bill Mueller

Ph: 530-473-5423 Fax: 1530-473-2749

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged fo
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: BLACK DIAMOND ASPHALT, INC.
ALLISON PATRICIA RAGAN

118 MAIN STREET

VACAVILLE, CA 95688 From: Bill Mueller

Ph: 707-448-9402 Fax: 1707-448-9407

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent 0O For Review O Please Comment X Please Re; [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA,

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends fo establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: ICALIFORNIA MATERIAL TESTING CO LLC
SANDRA RODRIGUEZ

100 ADOBE LN

TRACY, CA 95376 From: Bill Mueller

Ph: 209-8154316 Fax: 1209-832-4604

Phone: 530.671.1370 i Pages: |1
Fax: 530.671.7482 Date: 11/22117
e: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon infends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: ICMC TRAFFIC CONTROL SPECIALIST
CRYSTAL MIKS

3450 THIRD STREET, UNIT3 G

ISAN FRANCISCO, CA 94124 From: Bill Mueller

Ph: 415-206-1700 Fax: 1415-206-1711

Phone: 530.671.1370 Pages: |1

Fax: I530.671.7482 Date: 11/22/17

Re: BE Bid Opportunity Note: Please Respond by ASAP
O Urgent 0 For Review O Please Comment X Please Reply [0 Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.
871 Von Geldem Way

Yuba City, CA 95991

ITo: ICOLEMAN ENVIRONMENTAL ENGINEERING INC
TRACY A COLEMAN
85 EAST HIGHWAY 20
UPPERLAKE, CA 95485 From: Bill Mueller

Ph: 707-275-9016 Fax: 1707-275-9025

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/2217

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphait (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: ICONSTRUCTION AREA SIGNS, INCORPORATED
ELISA ROBINSON
215 TAYLOR ROAD
INEWCASTLE, CA 95658 From: Bill Mueller

Ph: 916-663-9097 Fax: 916-663-1858

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.
871 Von Geldem Way

Yuba City, CA 95991

ITo: ICONTRACTOR SERVICES GROUP, INC.
CHERI THOMAS

3960 INDUSTRIAL BLVD SUITE 500
WEST SACRAMENTO, CA 95691 From: Bill Mueller

Ph: 916-371-7303 Fax: 1866-366-6646

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/117

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review 0 Please Comment X Please Reply O Please Recycdle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate’
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

[To: IDESTINATION ANYWHERE, INC.
JASHARINDER PAL SINGH
P.O. BOX 21

[TRACY, CA 95378 From: Bill Mueller

Ph: 209-836-9400 Fax: 1209-835-1144

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: IDIRT & AGGREGATE INTERCHANGE, INC
HENRY PELFREY

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 From: Bill Mueller

Ph: 503-661-5093 Fax: 1503-669-1192

IPhone: 130.671.1370 ; Pages: |1
Fax: 530.671.7482 Date: 11/22/17
e: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent [ For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: IFRANK MEDINA GENERAL ENGINEERING CONTRACTOR
FRANK MEDINA

10096 AHART ROAD

IOROVILLE, CA 95966 From: Bill Mueller

Ph: 530-743-0744 Fax: 1530-743-9352

IPhone: ©30.671.1370 Pages: |1

Fax: 1530.671.7482 Date: 11/22/17

Re: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Peiformance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon infends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller

Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: GALLAWAY ENTERPRISES, INC
JODY GALLAWAY

117 MEYERS ST, SUITE 120

ICHICO, CA 95928 From: Bill Mueller

Ph: 530-332-9909 Fax: 1530-332-9905

Phone: 930.671.1370 Pages: |[1

Fax: 530.671.7482 Date: 1172217

Re: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: HEIR & SON CONSTRUCTION, INC
SUKHDEV SINGH HEIR

1180 SANBORN ROAD

IYUBA CITY, CA 95993 From: Bill Mueller

Ph: 530-4154777 Fax: 916-463-9041

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply 0O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged fo
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: INDUSTRIAL BATTERY SERVICES
ELIZABETH RECORDER

673 ERLANDSON STREET

RICHMOND, CA 94804 From: Bill Mueller

Ph: 510-222-7719 Fax: 1510-412-5988

Phone: 1530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: LRB CONSTRUCTION, INC.
RODNEY ALLEN SPENCER
7256TH STREET
IMARYSVILLE, CA 95901 From: Bill Mueller

Ph: 916-612-0608 Fax: 1888-315-7315

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: JAHN ENGINEERING, INC
ALICE AMES JAHN

32 WEST SOUTHWOOD DRIVE
WOODLAND, CA 95695 From: Bill Mueller

Ph: 916-599-2379 Fax: 916-596-4075

Phone: 630.671.1370 Pages: |1

Fax: 630.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: KA 'PEL CONSTRUCTION INC.
LANCE ERIC ROBBINS

691 PONY EXPRESS WAY, LOT 31
BURNT RANCH, CA 95527 From: Bill Mueller

Ph: 530-629-3300 Fax: 1530-629-3300

Phone: 630.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.418.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

[To: KAL KRISHNAN CONSULTING SERVICES
EMILY PARK

1000 BROADWAY . SUITE 650

IOAKLAND, CA 94607 From: Bill Mueller

Ph: 510-893-3500 Fax: 1510-465-6868

IPhone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11722117

Re: BE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: L & L BRIDGES
LEVI GURULE
6748 RUTGERS DRIVE
ISEBASTOPOL, CA 95472 From: Bill Mueller

Ph: 707-478-6205 Fax: 1509-559-7300

IPhone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/2217

Re: BE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycdle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: LARRANAGA TRUCKING, INC.
FERNAND LARRANAGA
2206 N. EAST STREET
ALTURAS, CA 96101 From: Bill Mueller

Ph: 530-233-3785 Fax: 1530-233-3785

IPhone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply 0O Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assisfance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.
871 Von Geldem Way
Yuba City, CA 95991

To: %AC CULLOUGH CONSTRUCTION INC
MACKY MCCULLOUGH
57 ALDER GROVE ROAD
ARCATA, CA 95521 From: Bill Mueller

Ph: 707-825-1014 Fax: 1707-825-1769

Phone: 530.671.1370 Pages: |1

Fax: 930.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement. .

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: NEWLAND ENTITIES, INC
ROBERT CERVANTES
500 OLIVE STREET
MARYSVILLE, CA 95901 From: Bill Mueller

Ph: 530-755-1178 Fax: 1530-674-0756

Phone: 530.671.1370 Pages: |1
Fax: 530.671.7482 Date: 11/22/17
e: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends fo establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.
871 Von Geldem Way
Yuba City, CA 95991

To: INORTHERN INDUSTRIAL ELECTRIC
DORI CRAMER

2435 RADIO LANE

REDDING, CA 96001 From: Bill Mueller

Ph: 530-246-2366 Fax: 1530-246-2368

Phone: 530.671.1370 Pages: [1
Fax: 530.671.7482 Date: 11/22/17
e: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review [0 Please Comment X Please Reply [0 Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.
871 Von Geldem Way
Yuba City, CA 95991

To: IPC&N CONSTRUCTION, INC
CHRISTI PLUM

5301-F BYRON HOT SPRINGS ROAD

BYRON, CA 94514 From: Bill Mueller

Ph: 925-634-4567 Fax: 1925-634-4339

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
0O Urgent 0O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to §30.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: S.T. RHOADES CONSTRUCTION, INC.
STEVE RHOADES

8585 COMMERCIAL WAY

IREDDING, CA 96002 From: Bill Mueller

Ph: 530-223-9322 Fax: 1530-223-9222

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review 0 Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

\We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mugller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: SITE WORK SOLUTIONS
GEORGE DANIEL WHITMER
2437 RADIO LANE

IREDDING, CA 96001 From: Bill Mueller

IPh: 530-222-2229 Fax: 1530-222-3337

Phone: 530.671.1370 Pages: |1
Fax: 530.671.7482 Date: 11/22/17
e: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent [ For Review 0 Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Peiformance Bonds may be required. Bonding assistance is available. Subconiractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: ISTONY CREEK GENERAL ENGINEERING
LUKE ANDREWS

5321 COUNTY RD 206

ORLAND, CA 95963 From: Bill Mueller

Ph: 530-526-3191 Fax: 1530-988-5092

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 816.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

H‘o: ISTORMWATER SPECIALISTS INC
MARY A LARSEN

8698 ELK GROVE BLVD, SUITE 224
ELK GROVE, CA 95624 From: Bill Mueller

Ph: 916-230-0370 Fax: 916-405-4180

Phone: 530.671.1370 Pages: 1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: T AND S DVBE, INC.

TAREN FORDE

4952 SOUTH BARNEY ROAD
IANDERSON, CA 96007 From: Bill Mueller

Ph: 530-250-5875 Fax: 1530-466-2613

Phone: 630.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22117

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA,

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged fo
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends fo establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: TRAFFIC CONTROL PROS
JEFFREY PIKE

4070 NELSON AVE. STE. A
ICONCORD, CA 94520 From: Bill Mueller

Ph: 925-270-4580 Fax: 1925-405-3833

Phone: 630.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply 0O Please Recycdle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged fo
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: TUCKER TECHNOLOGY INC

FRANK TUCKER

[B00 FRANK OGAWA PLAZA, STE 235
IOAKLAND, CA 94612 From: Bill Mueller

Ph: 510-836-0422 Fax: 1760-459-1073

Phone: 530.671.1370 Pages: |1

Fax: 1530.671.7482 Date: 11/22117

Re: DBE Bid Opportunity Note: Please Respond by ASAP
0O Urgent O For Review 0O Please Comment X Please Reply [ Please Recyde

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.

If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller

Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: ITULLY INC.

ROBIN TULLY

580 WIEGAND WAY
DIXON, CA 95620 From: Bill Mueller

Ph: 707-693-1926 Fax: 1707-471-0318

Phone: 530.671.1370 Pages: |1

Fax: 530.671.7482 Date: 11/22/17

Re: IDBE Bid Opportunity Note: Please Respond by ASAP
O Urgent 0O For Review O Please Comment X Please Reply [ Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

To: 6 Rivers Construction Inc
ZANE grant jr.

200 Redwood Grove Rd
Hoopa, CA 95546-0000 From: Bill Mueller

Ph: 530-515-7563 Fax: 1530-625-5423

Phone: 930.671.1370 Pages: |1
Fax: 530.671.7482 Date: 11722117
e: DBE Bid Opportunity Note: Please Respond by ASAP
O Urgent O For Review O Please Comment X Please Reply O Please Recycle

In order to satisfy the State of CA CALTRANS DBE (12% Goal) vendor requirements, our company is inviting your participation in our
bidding process. Your business has come to our attention as being a Disadvantaged (DBE) Business Enterprise.

We are currently bidding on various bids including: State of CA, Dept of Transportation, CALTRANS, Construction on State Hwy in
Lassen County at and near Janesville from 1.9 Miles South of Lakecrest Drive to 0.2 Mile North of Sunnyside Road (Estimate
$4,610,000), Contract #02-3H1304, Federal Aid Proj #ACNH-P395(270)E, Due 12/5/17 @ 2 PM. Location: Lassen County, CA.

We are currently looking for DBE owned businesses, including subcontractors & suppliers, who can provide the following to help us
complete the bid requirement.

We are interested in subcontractors and/or suppliers for: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated Wood Waste, Shoulder Backing,
Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike
(Type F), Tack Coat, Replace AC Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you can provide to complete the
bid requirements. Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to
contact Lamon Estimating for insurance requirements, plan information, or if any other assistance is needed. Lamon intends to establish
delivery schedules that encourage DBE participation.

We shall appreciate your response as soon as possible to allow us time to complete the bidding process.
If you are interested and would like more information, please contact Bill Mueller by phone at 530.671.1370.

Sincerely,

Bill Mueller
Please reply ASAP with intent by FAX: 916.419.7378 - BIDDING NOT BIDDING

ALL quotes should be sent by fax to 530.671.7482




Lamon Construction Co, Inc.

871 Von Geldem Way
Yuba City, CA 95991

ITo: lArgonaut Constructors
David Stanford

360 Sutton PI

Santa Rosa, CA 95407-8121 From: Bill Mueller

Ph: 707-542-